

Republic of the Philippines  
Department of Science & Technology, Regional Office No. IV-B  
Bicutan, Taguig City

COMMISSION ON AUDIT  
DOST BICUTAN  
**RECEIVED**  
BY: hro DATE: 7/14/19

Work Order No. 19-07-375 **JUL 09 2019**

To: **PHOTOVOLTAIC SOLAR CENTRE**  
Address: Lustre Bldg. Rizal Ave. San Miguel Puerto Princesa City, Palawan

Gentlemen:

In accordance with existing regulations, you are hereby authorized to undertake the below :

**JOB DESCRIPTION**

Supply, Delivery, Fabrication and Installation of Solar Home System in Selected Rural Health Units (RHUs) in MIMAROPA Region

- 4 in Oriental Mindoro
- 4 in Occidental Mindoro
- 4 in Romblon
- 3 in Palawan


**Delivery/Completion:** 60 days upon receipt of Notice to Proceed


This work order is authorized by DOST-IVB, Bicutan, Taguig City in the amount of Three Million Three Hundred Thousand Pesos Only **Php 3,300,000.00**  
The amount of Work Order chargeable against the Department of Science and

Approved by:

  
**DR. MA. JOSEFINA P. ABILAY**  
Regional Director

Very truly yours,


  
**BOBBY C. MATIRA**  
BAC Chairperson

  
Work Order/Received

By: \_\_\_\_\_  
Date: July 15 2019

Fund Cluster : DOH - Fund

Funds Available : \_\_\_\_\_

  
**JEFFREY D. VARELA**  
ACCOUNTANT III