

SUPPLEMENTAL/BID BULLETIN NO. 2

NOTICE OF POSTPONEMENT OF OPENING OF BIDS

**Supply, Delivery, Installation, Fabrication, Commissioning/Debugging and
Operations Management of Equipment Outlay for the Establishment of RBDO
Production Facility for Romblon Year 2**
Bid Reference No. 20-01-0035


In view of the Metro Manila One (1) Month Lockdown, the opening of bids for the aforementioned bidding, all concerned are hereby notified that the said opening of bids on **17 March 2020, 1:00PM at DOST-MIMAROPA Conference Room, 4th floor DOST-PTRI Building, Taguig City is hereby postponed until further notice.**

This Supplemental/Bid Bulletin No. 2 shall form an integral part of the Bidding Documents. Any provision in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this 13th day of March, 2020 in Taguig City

Thank you.


BOBBY C. MATIRA
BAC Chairperson